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Greater Manchester Combined Authority 
First Floor, Churchgate House 

56 Oxford Street 
Manchester 

M1 6EU 
 
 
Paul Clifford 
Oldham Council 

 
 
8 February 2024 

         
Dear Paul, 
 
BROWNFIELD INFRASTRUCTURE AND LAND FUNDING 
PROVISIONAL GRANT OFFER – SUBJECT TO CONTRACT 
 
1. I am pleased to tell you that, subject to Your Acceptance of the terms set out in 

this Provisional Grant Offer Letter, the Greater Manchester Combined Authority 

(GMCA; also referred to as “We” or “Us” or “Our”) has approved a Provisional 

Grant Offer of Brownfield Infrastructure and Land Funding on the basis set out 

at Schedule 1. 

2. Key milestones for the Project are set out at Schedule 2; A failure to maintain 

adherence to these milestones may result in the offer being withdrawn. 

3. Payment of the Grant is subject to terms and conditions to be set out in a 

detailed Grant Agreement You will be required to enter into.  A specimen Grant 

Agreement is attached to this letter as Appendix 1.  Final Grant Agreements 

may include other conditions which are specific to the Project being funded.  

We reserve the right to review and amend the terms of the Grant and/or the 

Grant Agreement at Our absolute discretion. 

4. The availability of the Grant will be subject to Us concluding, at Our absolute 

discretion, that the conditions set out in the Grant Agreement have been 

satisfied. 

5. Any actions You take ahead of entering into the Grant Agreement and receiving 

Our confirmation that all relevant terms and conditions have been met are 

entirely at Your own risk. 

6. This Provisional Grant Offer is subject to availability of the associated funding.  

7. This Provisional Grant Offer is open for acceptance to 09:00 on Monday 26 

February 2024, after which it will lapse.   
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Monitoring and Reporting 

8. This Offer is on the basis of the Project details set out at Schedule 1. This 

schedule has been populated using information provided in Your funding 

application.  Please review this information for accuracy and, where there 

are errors, amend the Schedule You provide as part of Your Acceptance 

to include the best information that is currently available.  We are not 

obliged to accept any changes from the information previously submitted. 

9. Key milestones for the Project are set out at Schedule 2. This schedule has 

been partially populated using information provided in Your funding application.  

Please review this information for accuracy and, where there are errors or 

blanks, amend the Schedule You provide as part of Your Acceptance to 

include the best information that is currently available.  We are not obliged 

to accept any changes from the information previously submitted. 

10. You will be responsible for the day-to-day management and delivery of the 

Project.  Failure to maintain adherence to the key milestones forming part 

of your Acceptance to this Provisional Grant Offer may result in the offer 

being withdrawn. 

11. Should any details of the Project change from those set out at Schedule 1 and 

confirmed as accurate in Your Acceptance, You must notify Us in writing within 

a reasonable time from becoming aware of the relevant change. 

12. From time to time We may inspect the Project and may require additional 

information from You to enable Us to monitor its progress.  You will comply with 

Our reasonable requests for information. 

13. The Grant Agreement will specify further monitoring and reporting requirements 

associated with award and payment of the Grant. 

Freedom of Information 

14. Nothing in this Provisional Grant Offer Letter and the Schedules to it shall 

prevent Us from disclosing any information whether or not relating to the Project 

which We at Our absolute discretion consider that We are required to disclose 

in order to comply with the Freedom of Information Act 2000, as amended, 

and/or the Environmental Information Regulations 2004 and any other statutory 

requirements whether or not existing at the date of this Provisional Grant Offer 

Letter. 

Publicity 

15. You will not make/issue any press releases or make any announcement in 

relation to this Project and/or the Grant, unless you (i) provide us with the 
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contents at least five working days in advance of such press release or 

announcement and (ii) unless notified by Us not to do so, include in the press 

release/announcement that the Project is being supported by Us. 

 
How to accept 

16. This conditional offer of funding remains open until 09:00 on Monday 26 

February 2024. 

17. None of the terms of this Provisional Grant Offer Letter are binding on Us until 

the Grant Agreement has been signed and its conditions satisfied.  

18. Please note that variations to this Provisional Grant Offer Letter will be effective 

only if We agree them in writing. 

19. To accept the offer, a Director or duly authorised signatory of Oldham Council 

should sign and date the Acceptance and return it, with a copy of this 

Provisional Grant Offer Letter and its Schedules (including any amendments to 

Schedules 1 or 2 as required by sections 6 and 7 of this letter) in full, to 

bhf@greatermanchester-ca.gov.uk. 

20. Only Acceptances with complete Schedules will be valid. 

21. You should retain a copy of this Provisional Grant Offer Letter and the 

associated Acceptance for your records. 

 
Subject to Your Acceptance, Your principal contact in relation to the Grant will be 

Ross Sutherland, Delivery Manager, GMCA.  Should you have any queries in 

relation to this Provisional Grant Offer Letter, please direct them to Ross at 

ross.sutherland@greatermanchester-ca.gov.uk. 

 
I look forward to receiving Your Acceptance and wish You every success with the 

Project. 

 

Yours sincerely, 
 

 
 
Steve Wilson 
Treasurer 

On behalf of  
Greater Manchester Combined Authority 
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Schedule 1 – Offer Details 
 

Recipient: Oldham Council, also referred to as “You” or “Your” in this Provisional 

Grant Offer Letter 

Project: Oldham Mumps, Princes Gate 

 Prince Street, Oldham 

OL1 1EN 

Funding: £5,552,000 (five million five hundred and fifty two thousand  pounds), 

also referred to as the “Grant” in this Provisional Grant Offer Letter, at 

a rate of £16,000 per unit. 

£0  to be expended by 31 March 2025. 

£5,552,000 (five million five hundred and fifty two thousand  pounds) 

to be expended between 1 April 2025 and 31 December 2025. 

Purpose: Undertaking of Eligible Expenditure to enable construction of 347 

residential units and other associated development and infrastructure. 

 Of the residential units to be delivered as part of the Project, 106 will 

be Affordable Housing units; 

 Of the residential units to be delivered as part of the Project, 90 will 

be Social Rented Units. 

 The Project will be built in accordance with the following specification: 

Future Homes Standard. 

The Grant may only be used against Eligible Expenditure in 

connection with the Project.  Eligible Expenditure items will be 

specified in the Grant Agreement, based on the information You 

provided in Your funding application. 

 
Eligibility: Projects must remain compliant with the core eligibility criteria of 

Brownfield Infrastructure and Land Funding, namely: 

i) Have a Green Book compliant appraisal with a BCR of at least 1; 

ii) 100% of funding must be used to release brownfield land for 

development; and 

iii) Evidenced market failure and undeliverable without the financial 

support of the Brownfield Infrastructure and Land Fund. 
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Subsidy: If You believe the total amount of public financial assistance received 

or to be received by the Project, including any previous phases of 

development, since 1 January 2021 has exceeded £10m (ten million 

pounds), please confirm this in your Acceptance.  This includes this 

Grant and any associated Affordable Housing Programme, Single 

Homelessness Accommodation Programme, or similar funding. 

Please review this information for accuracy and, where there are errors, amend 

the Schedule You provide as part of Your Acceptance to include the best 

information that is currently available. 
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Schedule 2 – Project Milestones 
 

Category Milestone 
Forecast Completion 
Date 

Land 

Terms agreed with all third-party landowners  

Contracts exchanged with all third-party landowners  

Land wholly owned by recipient  

Investigations 

Phase 2 SI completed 31/07/2024 

Any other site-specific investigations or assessments (e.g. 
ecology, flood risk, infrastructure, mine workings, etc.) 
completed 

31/07/2024 

Design & 
Planning 
 

Concept design (RIBA stage 2) completed 11/07/2024 

Architectural design (RIBA stage 3) completed 29/11/2024 

Full/Reserved Matters planning submission 07/11/2024 

Full/Reserved Matters planning consent 14/04/2025 

Technical design (RIBA stage 4) completed 07/05/2025 

Delivery 
 

Procurement strategy confirmed  

Contractor/developer procurement commenced 17/06/2024 

Contractor/developer identified/appointed 03/07/2025 

Main contract awarded 29/09/2025 

Start on site 04/07/2025 

Financial/Legal 

Financial appraisal and cashflow finalised  

Confirmation project is fully funded and sources of funding  

Grant Funding Agreement Exchanged  

Grant Funding Agreement Conditions Precedent Satisfied  

First Drawdown 01/09/2025 

Last Drawdown 01/01/2026 

 
Please review this information for accuracy and, where there are errors or 

blanks, amend the Schedule You provide as part of Your Acceptance to 

include the best information that is currently available. 

For milestones which have already been achieved, please enter “Complete” in the 
relevant cell(s) of the schedule above. 
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Acceptance 
 
Note: If You give information that You know or suspect is untrue or misleading 
You may be committing an offence that could lead to prosecution. 
 
We declare that the information in this letter is correct to the best of our knowledge 

and belief.  

 

Oldham Council believes the total amount of public financial assistance received or 

to be received by the Project since 1 January 2021, including any previous phases of 

development, has exceeded £10m (ten million pounds). (Please delete this 

statement if it is not applicable) 

 

Oldham Council accepts the offer on the terms set out in the Provisional Grant Offer 

Letter dated 8 February 2024 and the Schedules enclosed with this Acceptance and 

the below signing officers have read carefully the Provisional Grant Offer Letter and 

its Schedules. 

 
 
 

 
Signed: ..................................................  Date: ................ 
 
Print Name: .................................................................................................. 
 
Director/Authorised Signatory 
 
On behalf of Oldham Council
 


