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This Agreement is made on   2023 

Parties 

(1) United Utilities Water Limited (No. 02366678) whose registered office is at Haweswater 

House, Lingley Mere Business Park, Lingley Green Avenue Great, Sankey, Warrington, WA5 

3LP ("the Company"); and 

(2) Oldham Council [(No. ) whose registered office is at ] ("the Beneficiary"), 

each a party and together the parties. 

Background 

(A) The Beneficiary intends to undertake the Project described in the Schedule. 

(B) The Company has agreed to contribute the Funding Amount to the Project for the purposes of 

the particular Works described in the Schedule, subject to the terms of this Agreement. 

Agreed Terms 

1 Definitions and Interpretation 

1.1 The following definitions and rules of interpretation in this clause apply in this Agreement. 

Applicable Laws means any binding Court order, judgment or decree, and any law, statute, 

regulation, bylaw, ordinance, subordinate legislation, industry licence, code, policy, guidance, 

standard or accreditation terms enforceable by law which is in force and/or which is stipulated 

by any relevant regulatory authority (including any licences granted under the Water Act 1989 

and/or the Water Industry Act 1991) 

Beneficiary's Representative means the person appointed as such in the Schedule 

Commenced has the meaning given to it at clause 2.3 and Commences and Commencement 

shall be interpreted accordingly 

Commencement Deadline has the meaning given to it in the Schedule, subject to clause 2.4  

Commercially Sensitive Information means the commercially sensitive information set out in 

Annex B (if any) 

Confidential Information means any information or data relating to the existence and/or terms 

of this Agreement and/or to a party or a party's business, operations, assets or affairs or (in the 

case of the Company) to any member of Company's Group (including, but not limited to, any 

information ascertainable by the inspection or analysis of samples), disclosed (whether in 

writing, orally or by any other means) to one party by the other party or by a third party on behalf 

of the other party, and including any Commercially Sensitive Information 

Delivery Agent means any third parties that enter into any contract or agreement, or proposed 

contract or agreement, with the Beneficiary pursuant to which that third party agrees to carry 

out the Works or any part of the Works (together with any sub-contractor of any such Delivery 

Agent) 

Funding Amount means the amount specified as such in the Schedule 
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Information Acts means the Freedom of Information Act 2000 and/or the Environmental 

Information Regulations 2004 

Insolvent means: 

(a) a party stopping or suspending or threatening to stop or suspend payment of all or a 

material part of its debts, or becoming unable to pay its debts, or being deemed unable 

to pay its debts under section 123(1) or (2) of the Insolvency Act 1986; 

(b) any step being taken by any person with a view to the winding up of such party or any 

person presenting a winding-up petition which is not dismissed within five (5) working 

days; 

(c) a receiver, manager, administrative receiver or administrator being appointed in respect 

of such party; 

(d) such party ceasing or threatening to cease to carry on all or a material part of its 

business, except for the purpose of and followed by a reconstruction, amalgamation, 

reorganisation, merger or consolidated terms approved by the other party before such 

step is taken (which approval shall not be un reasonably withheld or delayed); or 

(e) any event occurring which, under the law of any relevant jurisdiction, has an analogous 

effect to any of the events listed above 

Longstop Date has the meaning given to it in the Schedule  

Minimum Maintenance Period means the period specified in the Schedule 

Project means the project outlined in the Schedule 

Trigger Event means the event (if any) specified as such in the Schedule 

Company's Group means Company, and any subsidiary or holding company for the time being 

of Company or any other subsidiary for the time being of that holding company 

Company's Representative means the person appointed as such in the Schedule  

Works means the works forming part of the Project in respect of which the Company has agreed 

to make available the Funding Amount as set out in the Schedule.  

1.2 Words such as "other", "includes", "including" "for example" and "in particular" do not limit the 

generality of any preceding words. 

1.3 Any reference to a statute or a statutory provision (including any enactment, order, regulation 

or instrument) shall be construed as a reference to the same from time to time as amended, 

consolidated, modified, extended, re-enacted or replaced. 

1.4 Headings and indexes are for reference purposes only and shall not be used to construe or 

interpret the meaning of this Agreement. 

1.5 In the event of any conflict between the generally applicable terms of this Agreement, and any 

special conditions set out in the Schedule, then the special conditions shall take precedence.  
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2 No binding and enforceable obligation 

2.1 The Company and the Beneficiary acknowledge and agree that nothing in this Agreement 

constitutes an obligation for the Beneficiary to carry out or procure the Works. If the Beneficiary 

elects not to Commence or procure the Commencement of the Works then subject to clause 

2.2, the Beneficiary shall not be liable to the Company as a result of that election and none of 

the remaining provisions of this Agreement shall come into force. Where the Beneficiary elects 

to Commence or procure the Commencement the Works, the remaining provisions of this 

Agreement shall come into force and shall apply to the Beneficiary, to the Works and to the 

Company. 

2.2 In the event that the Works are not Commenced by the Commencement Deadline, this 

Agreement shall not come into force, whether or not the Beneficiary subsequently Commences 

(or procures the Commencement of) the Works, save in respect of clause 7.9 and this clause 2.2 

(together with any other provisions necessary for the purposes of construing the same) which 

shall take effect from the date of this Agreement. In particular and without limiting the foregoing: 

(a) the Company shall have no liability to pay the Funding Amount in such circumstances; 

and  

(b) if for any reason the Company has agreed to pay any amount of the Funding Amount 

in advance of Commencement (in which case clause 5 shall apply to such payments), 

then such amounts shall be held on trust by the Beneficiary for the benefit of the 

Company pending Commencement; and  

(c) in the event that Commencement has not occurred by the Commencement Deadline 

then the Beneficiary shall repay such amounts to the Company in full without delay (and 

immediately upon receipt of written demand by the Company). 

2.3 For the purposes of clause 2.2, the Works shall be deemed to have Commenced when any 

Trigger Event specified in the Schedule has occurred, or if no event is so specified, when the 

Beneficiary has, or has procured that, either: 

(a) a professional team has been appointed which has commenced the design, and 

development of the Project; or 

(b) if no professional team is required to be appointed, or the professional team has been 

appointed at the date of this Agreement, when the Works have been physically 

commenced on the site of/ in respect of the Project. 

2.4 Company’s Representative shall be authorised to agree any extension to the Commencement 

Deadline where reasonably requested by the Beneficiary’s Representative as a consequence 

of circumstances beyond the reasonable control of the Beneficiary (but shall not be obliged to 

agree to the same).  

3 The Works 

3.1 The Beneficiary shall carry out the Works in a timely manner, and in accordance with all relevant 

standards including health and safety, quality, and environmental standards as well as 

Applicable Laws. 

3.2 The Beneficiary confirms that, in the event it elects to carry out or procure the Works, it is 

prepared to proceed with the Works on the terms set out in this Agreement including the 

Schedule. 
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3.3 The Beneficiary shall provide the Company with regular written progress updates in relation to 

the Works and in particular will update the Company on the following at least once per calendar 

month: 

(a) information on the progress of the Works to date (including actual cost of the Works to 

date); 

(b) a forecast of future cost of the Works up to the completion of the Works; 

(c) a project plan showing the outstanding Works; and 

(d) the latest estimated date for the completion of the Works and the associated risks and 

mitigation measures. 

4 Works obligations 

4.1 The Beneficiary shall: 

(a) obtain all necessary permits and consents, including, without limitation, where 

necessary from the Company, any relevant regulator, landowner or planning authority, 

prior to the Commencement of the Works. For the avoidance of doubt, any permits or 

consents to be obtained from the Company must be applied for in the ordinary course 

and the entering into this Agreement shall not constitute any such permit or consent; 

(b) ensure that the Works do not impact on any footpath, access, right of way over, or other 

right in respect of, the relevant land. 

4.2 The Beneficiary shall procure that: 

(a) all Works shall be carried out diligently, in a good and workmanlike manner and in 

accordance with good construction and environmental management practice, and that 

any and all plant and materials used shall be appropriate for their purposes, of good 

quality and free of defects; 

(b) there shall at all times be a sufficient number of staff (including all relevant grades of 

supervisory staff) and Delivery Agents (including professional appointments and any 

works contractor(s)) engaged in the provision of the Works with the requisite level of 

skill and experience;  

(c) all staff and Delivery Agents receive such training as is necessary to ensure the proper 

performance of the Works and all other obligations under this Agreement; and 

(d) all Works are carried out in accordance with all Applicable Laws, and any permits or 

consents obtained pursuant to clause 4.1 and in such manner as does not compromise 

any licence held by the Company in respect of its role as a water and/or wastewater 

undertaker. 

4.3 The Beneficiary shall give the Company reasonable notice in writing of any inspections or testing 

of the Works by the Beneficiary or its Delivery Agent and shall afford the Company and any 

relevant regulator sufficient opportunities as it shall reasonably require to conduct any 

inspections, demonstrations, testing or audits in relation to the Works and the Beneficiary’s 

management of the Works and discharge of its duties under Applicable Law that the Company 

reasonably deems necessary. 
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4.4 The Company may work together in collaboration with the Beneficiary, or a professional team 

procured by them, to develop the design of the Works. 

4.5 Any design work carried out by the Company under clause 4.4, and/or any other design or other 

input (including any reports) provided by or on behalf of the Company to the Beneficiary (or any 

Delivery Agent) is indicative only and is used by the Beneficiary at its own risk. Accordingly, the 

Company shall not be responsible for the design Works and/or specification of the Works, which 

shall be the risk and responsibility of the Beneficiary. 

4.6 For the purposes of all Works (and regardless of any action the Company takes pursuant to this 

Agreement) the Beneficiary agrees that (where and to the extent applicable): 

(a) it is the only client under the Construction (Design and Management) Regulations 2015 

(as amended) (CDM Regulations) and shall fulfil all the roles and duties of such 

including making the necessary notification to the Health and Safety Executive in 

accordance with the CDM Regulations and appointing any necessary Principal 

Contractor or Principal Designer (as defined in and required by the CDM Regulations), 

save as specified in sub-clause (b) below; 

(b) where the Funding Amount is ultimately to be transferred to a third party who should 

properly be appointed as client under the CDM Regulations, the Beneficiary may 

appoint that party as client, but the Beneficiary shall ensure that such client complies in 

full with the CDM Regulations;  

(c) the Company shall in any event have no role under the CDM Regulations unless 

otherwise expressly agreed in writing; and 

(d) in the event that the Beneficiary ceases to be the client under the CDM Regulations 

(either generally or in respect of any given Works), the Beneficiary shall fully co-operate 

with (and provide any information reasonably required by) any replacement so 

appointed. 

4.7 It is acknowledged and agreed that the Works do not themselves entail Works to be carried out 

by the Beneficiary on or in respect of the Company’s assets and infrastructure, for the benefit 

of the Company.  

4.8 Where, notwithstanding clause 4.7, access to any of the Company’s assets and/or infrastructure 

is required in connection with the carrying out of the Works, or where the Works are otherwise 

adjacent to any assets or infrastructure of the Company, then the Company may provide such 

access or permit the undertaking of such Works subject to the Beneficiary first providing the 

Company with reasonable notice and any requisite method statements for the Works. If the 

Company grants such access or permits such Works, the Beneficiary shall: 

(a) ensure only professional, suitably qualified Delivery Agents undertake any such Works; 

(b) comply with all laws, good industry practice and any other requirements of the Company 

in respect of the site and/or the Company’s assets and infrastructure, which may 

include: 

(i) complying with all relevant policies, standards and/or specifications of the 

Company relating to the conduct of works on its assets and/or infrastructure, 

as may be made available by the Company to the Beneficiary;  
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(ii) complying with all requirements of the Company to ensure that there is no 

interruption to the services delivered by the Company to its customers (or 

where such interruption cannot be avoided, to minimise such interference);  

(iii) complying with the Company’s policies relating to vulnerable customers and to 

engagement with its customers more generally; and 

(iv) obtaining collateral warranties in the Company’s favour from any Delivery Agent 

working on, or adjacent to, any such assets and infrastructure of the Company, 

in order to protect the Company’s interests in those assets and infrastructure.  

4.9 Where the Company grants the Beneficiary access to any Company assets or infrastructure 

under clause 4.8 above, the Beneficiary shall: 

(a) not connect any asset or infrastructure or otherwise enable the same to be used in a 

live environment without the prior consent of the Company and affording the Company 

the opportunity to undertake any necessary testing or inspection of the relevant asset; 

(b) not cause any damage, interference or disruption to such assets and infrastructure and 

shall indemnify the Company in respect of any costs, liabilities, damages and/or other 

liabilities arising from such access and/or any works carried out on any asset(s) and/or 

infrastructure of the Company. 

4.10 The Beneficiary shall inform the Company as soon as possible (and in any event before the 

same takes effect) if it considers any of the following may occur: the sale or transfer of any 

land capable of having an impact on the Works; or the granting, termination or expiry of any 

lease or tenancy or other interest in land which is capable of having an impact on the Works. 

The Beneficiary shall remain responsible for ensuring the Works are carried out as intended or 

the Funding Amount is reimbursed to the Company.  

4.11 In the event of a delay by the Beneficiary in completing the Works by the Longstop Date, then: 

(a) where the Company has permitted access to the assets and infrastructure of the 

Company pursuant to clause 4.8 in connection with the Works, the Beneficiary shall 

indemnify the Company in respect of any losses suffered or incurred by the Company 

in making good any impacts upon such assets or infrastructure or otherwise as a result 

of such delay; and  

(b) otherwise, the Company’s sole remedy shall be the termination of this Agreement in 

accordance with clause 7.1, the refund of any amounts of the Funding Amount pursuant 

to clause 5.2(b) and the payment of any amounts pursuant to clause 7.6. 

4.12 The Beneficiary must notify the Company as soon as possible upon becoming aware of any 

circumstances that could delay or impact upon the Works. In any event, if the Beneficiary is (or 

may be) prevented from complying with its obligations due to exceptional circumstances 

outside its reasonable control, the Beneficiary must notify the Company immediately. The 

Company may (acting reasonably) decide if any extension to the Longstop Date shall apply in 

this event.  

5 Funding by Company 

5.1 The Company agrees to contribute the Funding Amount towards the capital costs of the Works 

in respect of the Project. Unless otherwise stated in the Schedule: 
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(a) the Funding Amount is inclusive of any tax that is payable in respect of it; and  

(b) if any tax (such as VAT) is payable in respect of any amounts received, then the 

Beneficiary shall be responsible for accounting for the same to HMRC at no additional 

cost to the Company. The Beneficiary shall diligently consider whether any taxes are 

so payable to ensure compliance with law; and 

(c) should any other tax legislation require the deduction of any amount in relation to tax, 

then this shall be at the sole risk of the Beneficiary. As such, any necessary deduction 

shall be made (whether by the Company, or by the Beneficiary, as applicable) from the 

Funding Amount such that the Company’s total liability under this Agreement is not 

increased.  

5.2 The Company shall pay the Funding Amount in accordance with the payment schedule set out 

in the Schedule, or if none is stated, in full upon completion of the Works, and: 

(a) where any amount is payable on completion of the Works, it shall be conditional upon 

the issue of a certificate of completion in accordance with clause 6.2; and 

(b) in the event that the Company has paid any amounts to the Beneficiary in advance of 

the issue of a certificate of completion in accordance with clause 6.2 and: 

(i) the certificate of completion is not issued by the Longstop Date; or 

(ii) the Beneficiary otherwise abandons or discontinues the Works, or carries them 

on in such a manner that leads the Company to reasonably conclude that the 

Beneficiary does not intend to endeavour to complete the Works in a timely 

fashion, 

then (without prejudice to clause 2.3) the Company shall be entitled to a full refund of 

such pre-paid amounts of the Funding Amount. The Beneficiary shall pay the same to 

the Company within 21 days of a written demand by the Company, and any credit note 

required by the Company shall be issued by the Beneficiary within the same period. 

5.3 The Company shall make payment of the Funding Amount (or any instalment thereof) to the 

Beneficiary within 30 days following the end of the month in which the Company receives a VAT 

invoice for such amount. 

5.4 If the Company wishes to dispute the amount set out in an invoice, it shall notify the Beneficiary 

within 10 days following delivery of the invoice specifying the disputed amount and the grounds 

on which it claims that such amount is not due and payable. Late payment of any undisputed 

amount due and payable under any invoice shall carry interest from the due date to the date of 

payment at the rate of 2% per annum above the base rate of HSBC Bank plc from time to time. 

5.5 The Funding Amount stated in the Schedule shall be the entirety of the Company’s financial 

commitment to the Beneficiary in respect of the Works. Such payment is a grant funding 

contribution and it is not anticipated that this will cover 100% of the cost of the relevant Works. 

All other costs of delivering the Works (including any cost overruns) must be met by the 

Beneficiary, unless the Agreement has been specifically varied by the parties to increase the 

Funding Amount.  

5.6 In addition, the Funding Amount must not exceed the final total cost of the Works. If it otherwise 

would, then the Beneficiary must notify the Company, and the Funding Amount will be reduced 

so that it does not exceed 100% of the total cost of the Works. 
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5.7 If the Beneficiary receives any overpayment or any amount to which it is not entitled, or where 

any amount is repayable to the Company under this Agreement, this amount must be repaid 

to the Company and shall be a debt owed to Company. Company may offset this amount 

against any future amount payable by the Company or demand its repayment (in which case 

the Beneficiary will do so within 30 days). Any repayment by the Beneficiary must be made 

without any offsetting or deduction of any kind.  

5.8 Where under this Agreement the Company would be entitled to claw back or withhold payment 

of the Funding Amount, the Company may (at its absolute discretion) agree to pay to the 

Beneficiary (or permit the Beneficiary to keep) a pro-rata amount properly reflecting the actual 

work undertaken by the Beneficiary and the benefits to the public realm of such works.  

6 Completion of the Works and ongoing maintenance 

6.1 The Beneficiary shall notify the Company in writing once it considers that the Works have been 

completed in accordance with the drawings, specification and design agreed by the Company 

pursuant to any necessary consents given by the Company to the Beneficiary, in order to enable 

the Company to certify completion of the Works. 

6.2 Following receipt of a notification from the Beneficiary pursuant to clause 6.1 that all the Works 

have been completed, and provided that the Company is satisfied that the Works comply in all 

respects with this Agreement and all relevant standards, and that all deficiencies, snagging and 

defects have been rectified, the Company shall issue a certificate of completion of the Works. 

In the event that the Company considers that the whole or any part of the Works does not 

comply as aforesaid, it shall notify the Beneficiary in writing together with full details of its 

reasons why the certificate of completion of the Works should not be issued. 

6.3 Where the certificate of completion of the Works is not issued pursuant to clause 6.1, the 

Beneficiary shall have regard to the reasons given by the Company and shall carry out such 

further work as is required to comply with this Agreement. Once the Beneficiary has completed 

such further work, the process in clauses 6.1 and 6.2 shall be repeated. 

7 Termination 

7.1 The Company may elect to terminate this Agreement on thirty days’ notice to the Beneficiary: 

(a) at any time prior to Commencement, or: 

(b) if the Works have not been concluded by the Longstop Date (in which case clause 5.2 

shall apply to any pre-paid amounts). 

If the Company exercises its rights under this clause 7.1 then clause 7.9 shall apply. 

7.2 If either party is in material breach of this Agreement then: 

(a) the party not in breach may notify the other in writing of such breach; and 

(b) if the breach is not capable of rectification the party not in breach shall be entitled to 

terminate this Agreement immediately on giving written notice; or 

(c) if the breach is capable of rectification and the breach is not remedied within 21 days 

following receipt by a party of the written notice then the party not in breach may 

terminate this Agreement immediately by written notice. 
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7.3 Either party may terminate this Agreement immediately by giving notice to that effect to the other 

if the other becomes Insolvent. 

7.4 The Beneficiary will give notice to the Company immediately upon it becoming Insolvent. 

7.5 The Company may terminate this Agreement immediately by giving notice to that effect to the 

Beneficiary if: 

(a) the Beneficiary breaches any Applicable Laws, including relating to bribery, corruption 

or modern slavery, or commits any fraud in connection to the Works; 

(b) the Beneficiary by any act or omission causes the Company to breach (or to take any 

specific action to avoid breaching) any Applicable Law, or any licence held by the 

Company in respect of its role as a water and wastewater undertaker, or causes (or 

causes the Company to take any specific action to avoid) any unauthorised impact on 

any of services provided by the Company to customers.  

7.6 Subject to clause 18, if this Agreement is terminated in accordance with clauses 7.2, 7.3 or 7.5, 

the party in default shall pay the reasonably and properly incurred costs in relation to 

termination. Where the party in default is the Beneficiary, such costs will include: 

(a) any costs incurred by the Company in making good the Works and/or otherwise in its 

role as a water and waste water undertaker; and 

(b) reimbursing any instalment of the Funding Amount previously paid by the Company in 

accordance with clause 5.2. 

7.7 The Company may terminate this Agreement on 60 days’ notice if at any time: 

(a) it concludes on reasonable grounds that the anticipated benefits of the Works will not 

be realised; or 

(b) the Company is otherwise compelled by law to terminate this Agreement. 

7.8 If the Company terminates under clause 7.7: 

(a) the Beneficiary shall be entitled to retain any previously paid portion of the Funding 

Amount that reflects the actual costs incurred by the Beneficiary (but any excess of 

previously paid amounts over actual costs shall be repayable within 30 days of 

termination); and  

(b) if the Beneficiary’s committed, unavoidable costs exceed the amounts previously paid 

to the Beneficiary, the Beneficiary shall be entitled to apply for payment of an amount 

equal to the balance of those committed costs save that the maximum liability of the 

Company in respect of such additional amounts together with any previously paid 

amounts shall not exceed 100% of the Funding Amount. Any such application must be 

made within 30 days of termination, and shall be subject to satisfactory evidence of the 

relevant costs being produced by the Beneficiary. The Company shall pay the same 

within 30 further days of the end of the month in which such evidence is produced by 

the Beneficiary.  

7.9 Upon termination (or where this Agreement does not come into force pursuant to clause 2.2), 

all obligations of both parties under this Agreement shall cease except for: 
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8 the provisions of clause 15 (Record Keeping, Access to Documents and Information 

8.1 The Beneficiary shall, whilst undertaking the Works and for the period for which any resulting 

structures or features are to be maintained and at least seven years afterwards, keep records 

to demonstrate compliance with this Agreement and any Applicable Laws.  

8.2 The Beneficiary shall on request provide the Company with any documents, information, 

photographic or other documentary evidence, or written or verbal explanations that may be 

required by the Company in connection with this Agreement and/or the Works. The Beneficiary 

agrees that any documents provided to the Company may be supplied to (and used by) any 

Company personnel, and any regulatory authority having oversight over the Company and/or 

the Project. 

8.3 The Beneficiary acknowledges that: 

(a) inspection of the Works under clause 6 or the provision of documents, information, 

photographic or other documentary evidence or other explanations may be required 

by the Company (in accordance with this clause 14) to demonstrate that the Works 

have been completed or any other deadline met; and 

(b) as a result, any failure of the Beneficiary to so comply to the reasonable satisfaction 

of the Company may result in all or any portion of the Funding Amount being withheld 

by the Company, and/or the Company otherwise refusing to confirm that the Works 

are complete or a relevant deadline met.  

(c) Confidential Information); 

(d) the provisions of clause 18 (Limitation on Liability); and 

(e) this clause 7 (Termination), 

and save also for any antecedent breach by either party of the terms of this Agreement. 

8.4 Save for any amounts expressly identified in this clause 7, no other compensation shall be 

payable by the Company in respect of termination of this Agreement.  

9 Insurance 

9.1 The Beneficiary shall, at its own cost, procure that the insurances, details of which are set out 

in Annex A to the Schedule (Insurance), are taken out and maintained from the date the Works 

are Commenced until the defects liability period under clause 10.1 has passed. 

9.2 Without prejudice to the other provisions of this clause 9, the Beneficiary shall, at all relevant 

times, at its own cost, effect and maintain in full force those insurances which it is required to 

effect by any Applicable Law. 

9.3 All Insurances shall: 

(a) shall be composite policies of insurance (and not joint policies); and 

(b) be placed with insurers who are acceptable to the Company (such acceptance not to 

be unreasonably withheld or delayed). 

9.4 The Beneficiary shall supply the Company with copies of every policy of insurance (or such 

other evidence of insurances as may be reasonably required) as soon as it is available, together 
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with evidence of payment of the premiums. If the Beneficiary defaults in insuring or continuing 

to maintain the insurances, the Company may insure against any risk in respect of which such 

default has occurred and recover any premiums from the Beneficiary as a debt. 

9.5 The Company shall not be obliged to take out any insurances for the Works. 

10 Post completion of Works obligations 

10.1 Following the issue of a certificate of completion under clause 6.2, for the period specified in the 

Schedule (or if no such period is expressly specified, twelve months) following the date of the 

certificate of completion, the Company may notify the Beneficiary of any deficiencies or defects 

in the Works which become apparent, giving full details of such deficiencies or defects in the 

Works. 

10.2 If the Company notifies the Beneficiary of a deficiency or defect under clause 10.1, the 

Beneficiary shall have regard to such notification and shall carry out any further work as is 

required in order to rectify the deficiency or defect and complete the Works in accordance with 

the Agreement. 

10.3 Following completion of the Works for the purposes of clause 6.2, the Beneficiary warrants, 

represents and undertakes to ensure that: 

(a) any structures or features resulting from the Works are properly maintained and cared 

for (and that any necessary investment is made) for (as a minimum, and without 

prejudice to clause (b)) the Minimum Maintenance Period, and in addition for any 

longer period necessary to ensure that those structures and features deliver the 

benefits that they are designed to deliver for as long as they can reasonably be 

expected to endure; and 

(b) in addition: 

(i) any features created by the Works that are intended to become a permanent 

feature of the landscape, are maintained for as long as reasonably necessary 

to enable those features to becomes such a permanent feature; and 

(ii) where the Works entail planting trees/other plants, they are cared for and 

maintained on an ongoing basis, to ensure they become fully established and 

act as a landscape feature as envisaged at the time of this Agreement; and 

(iii) any permanent structures resulting from the Works will, following their 

completion, are appropriately maintained in accordance with good industry 

practice for their normal asset life.  

10.4 In the event of any non-compliance with clause 10.3, the Company may notify the Beneficiary 

of such non-compliance and if it is not rectified within 30 days’ of such notice, the Funding 

Amount (or such proportion thereof as the Company deems appropriate in all the 

circumstances) shall immediately be repaid to the Company and shall be recoverable by the 

Company as a debt.  

11 Changes 

11.1 The Beneficiary and the Company shall regularly meet to discuss what they believe to be 

working well, and what is not. 
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11.2 The Company may request changes (at any time) to: 

(a) the requirements of this Agreement; 

(b) the Project; 

(c) the Works; and 

(d) include an additional requirement in the Agreement. 

11.3 The Parties shall meet in good faith to discuss any such changes or additional requirements, 

and how best they might be provided for, and shall implement whatever agreement they may 

reach. 

11.4 The Beneficiary shall not unreasonably withhold its approval of any changes or additional 

requirements which may be proposed by the Company. 

12 Personnel 

12.1 The Parties shall appoint the persons listed in the Schedule as the Beneficiary’s Representative 

and Company’s Representative respectively for the purposes of this Agreement, and all Works 

and obligations under (or in connection with) this Agreement. 

12.2 The Beneficiary's Representative shall have full authority to act on behalf of and to bind the 

Beneficiary for all purposes related to this Agreement, and the Company shall be entitled to 

treat any act of the Beneficiary's Representative as being expressly authorised by the 

Beneficiary (save where the Beneficiary has notified the Company (in advance) that such 

authority has been revoked and with reason) and the Company shall not be required to 

determine whether any express authority has in fact been given. 

12.3 The Beneficiary's Representative shall: 

(a) assume personal overall direction, management, supervision and control of the Works 

and other responsibilities and obligations under (or in connection with) this Agreement; 

(b) establish and maintain direct and regular contact with Company's Representative on all 

matters pertaining to this agreement; and 

(c) prepare for and make themselves available to attend all meetings required to be 

attended pursuant to clause 13. 

13 Meetings 

13.1 The Beneficiary's Representative and Company's Representative shall attend such meetings: 

(a) as may be required under (or contemplated within) clause 13.4; or 

(b) as may otherwise be reasonably required by the Company (in the context of this 

Agreement). 

13.2 The Beneficiary shall promptly provide the Company with such information regarding any 

Works, or any events affecting any Works, as may reasonably be required by the Company, 

including copies of any contract which relates to the carrying out of the Works. 
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13.3 The Beneficiary shall promptly notify the Company of any incident, event or circumstance which 

is likely to delay the progress of any Works. 

13.4 The following meetings shall occur throughout the Project lifecycle, unless otherwise stated 

(and/or as added to) in the Schedule: 

(a) stage and gate review; 

(b) progress meetings; and 

(c) risk planning and review meetings. 

14 Appointments 

14.1 It is anticipated that the Beneficiary wishes to appoint or engage one or more Delivery Agent(s) 

(including any professional appointments and/or works contractors) in respect of carrying out 

the Works or part of the Works, and the Beneficiary shall obtain written consent from the 

Company prior to any appointment or engagement. 

14.2 The Beneficiary shall ensure that each Delivery Agent performs and behaves in the same 

manner as the Beneficiary ought to do. Performance and behaviour measures shall include (but 

not be limited to) time, cost, sustainability, quality, health and safety, and shall be monitored by 

the Beneficiary on an on-going basis. 

14.3 If the Beneficiary appoints or engages a Delivery Agent for any part of the Works, then the 

Beneficiary shall not be relieved from any liability or obligation whatsoever under this 

Agreement, and the Beneficiary shall be fully responsible for the acts, omissions or defaults of 

any Delivery Agent as if they were the acts, omissions or defaults of the Beneficiary.  

15 Record Keeping, Access to Documents and Information 

15.1 The Beneficiary shall, whilst undertaking the Works and for the period for which any resulting 

structures or features are to be maintained and at least seven years afterwards, keep records 

to demonstrate compliance with this Agreement and any Applicable Laws.  

15.2 The Beneficiary shall on request provide the Company with any documents, information, 

photographic or other documentary evidence, or written or verbal explanations that may be 

required by the Company in connection with this Agreement and/or the Works. The Beneficiary 

agrees that any documents provided to the Company may be supplied to (and used by) any 

Company personnel, and any regulatory authority having oversight over the Company and/or 

the Project. 

15.3 The Beneficiary acknowledges that: 

(a) inspection of the Works under clause 6 or the provision of documents, information, 

photographic or other documentary evidence or other explanations may be required 

by the Company (in accordance with this clause 14) to demonstrate that the Works 

have been completed or any other deadline met; and 

(b) as a result, any failure of the Beneficiary to so comply to the reasonable satisfaction 

of the Company may result in all or any portion of the Funding Amount being withheld 

by the Company, and/or the Company otherwise refusing to confirm that the Works 

are complete or a relevant deadline met.  
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16 Confidential Information 

16.1 Neither party shall disclose any Confidential Information of the other party save as required: 

(a) by any enactment or requirement of any regulatory authority (including the Information 

Acts as set out in clause 16 below); 

(b) pursuant to any judicial or arbitral process; 

(c) to enable that party to perform its obligations pursuant to this Agreement, including the 

disclosure of such information to any employee, consultant, agent, officer, Delivery 

Agent (of any tier), lender or adviser provided that such disclosure is made in good faith 

and only to the extent necessary to enable the party to fulfil its obligations under this 

Agreement; and/or 

(d) by the Company, as required by its statutory duties or statutory licence. 

17 Information Acts 

17.1 The Beneficiary acknowledges that: 

(a) the Company may be required, under the Information Acts, to disclose information 

relating to the subject matter of this Agreement; and 

(b) notwithstanding any other provision in this Agreement, the Company shall be 

responsible for determining in its absolute discretion whether any information is exempt 

from disclosure in accordance with the Information Acts (having regard to any identified 

Commercially Sensitive Information). 

17.2 The Beneficiary shall provide all necessary assistance and cooperation as reasonably 

requested by the Company to enable it to comply with its obligations under the Information Acts. 

17.3 The Beneficiary acknowledges that it may share information with the Company relating to its 

personnel or other individuals in connection with the Works and this Agreement. The Beneficiary 

agrees that the Company shall control that data and may use that data, and share it with third 

parties, in connection with its business and the Works. In any event, each Party shall comply 

with its obligations under data protection and privacy laws in dealing with any personal 

information, including but not limited to establishing the lawful basis for transferring any personal 

information to the other party. If either party reasonably considers that the nature of the Works 

is such that additional data protection requirements should apply, then both parties shall act 

reasonably in relation to agreeing the necessary data sharing agreement.  

18 Publicity  

18.1 Unless otherwise agreed by the Company, and save for any specific publicity activities specified 

in the Schedule, the Beneficiary shall not (and will ensure that none of its Delivery Agents shall) 

make any press announcements, or otherwise brief any media organisation, make any 

announcement or issue any brochure or other marketing material, which in any way concerns 

(or refers to) this Agreement, the Project, and/or the Works or any related matter, without the 

Company's prior written consent (such consent not to be unreasonably withheld or delayed), 

except as required by law, any governmental or regulatory authority (including, without 

limitation, any relevant securities exchange), any court or other authority of competent 

jurisdiction. 
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18.2 If the Company provides its consent in accordance with clause 18.1, the parties shall consult 

together on the timing, contents and manner of release of any announcement. 

18.3 The parties agree that any announcements or publications shall be in a form and substance 

agreed between the parties. 

18.4 Notwithstanding clauses 18.1 – 18.3 above: 

(a) the Beneficiary acknowledges that the Company shall be entitled to request reasonable 

support from the Beneficiary in order to publicise the Company’s contribution to the 

Project, which may include facilitating access to the Works to invitees of the Company 

and/or displaying billboards or similar advertising referring to the Company’s 

contribution, and the Beneficiary shall act reasonably in respect of any such request; 

and 

(b) the Beneficiary agrees to comply with all reasonable instructions of the Company which 

relates to communications with the Company’s customers in respect of any impact that 

the Works may have in relation to the services provided by the Company, or other 

impacts upon customers of the Company, and not to communicate with customers in 

connection with the Company, its infrastructure or assets, without the prior written 

consent of Company’s Representative. 

18.5 Where any publicity entails either party making any use of any brand or logo of the other they 

shall do so only in accordance with the reasonable directions of the party whose brand or logo 

is being used.  

19 Limitation on liability 

19.1 The Company's aggregate liability in respect of this Agreement (whether in contract, tort, breach 

of statutory duty or otherwise) shall be limited to a sum equal to the Funding Amount less the 

aggregate of any amounts already paid by the Company in accordance with clause 5.3 provided 

that such limitation shall not apply to any liability in respect of death or personal injury resulting 

from a negligent act or omission or breach of statutory duty by the Company, or to any other 

liability that cannot be limited or excluded at law.  

20 Bribery, Corruption and Modern Slavery 

20.1 The Beneficiary warrants, represents and undertakes that no offence under the Bribery Act 2010 

(Bribery Act) has been or will be committed by: 

(a) the Beneficiary; or 

(b) any associated person of the Beneficiary, 

in connection with the procurement or implementation of this Agreement. 

20.2 For the purposes of clause 20.1(b), the definition of associated person in section 8 of the Bribery 

Act applies. 

20.3 If at any time the Beneficiary: 

(a) has knowledge of, or has reasonable grounds to suspect the occurrence of, a breach 

of the warranty in clause 20.1; or 

(b) becomes the subject of any investigation in connection with the Bribery Act; or 
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(c) becomes the subject of any other investigation in respect of any (or any suspected) 

wrong doing or impropriety; or 

(d) becomes aware of any equivalent investigation (as falls within clause 20.3(b) or 20.3(c)) 

in respect of its employees, or sub-contractors or any other associated person, 

the Beneficiary (unless prohibited by Applicable Laws) shall promptly notify the Company in 

writing of such matters within its knowledge, or of such grounds for suspicion, and (where clause 

20.3(a) applies) shall co-operate with the Company in the investigation of the breach or 

suspected breach of the same. 

20.4 Similarly, the Beneficiary shall promptly inform the Company of any genuine and substantiated 

allegation, serious complaint or verifiable information in respect of any corruption related offence 

relating, in some way, to this Agreement or its subject matter (including, without limitation, any 

offence under the Bribery Act and/or any offence or practice relating to corruption, fraud, 

coercion, collusion, obstruction, money laundering and/or the financing of terrorism). 

20.5 The Beneficiary shall: 

(a) comply with all Applicable Laws relating to modern slavery including but not limited to 

the Modern Slavery Act 2015 (the "Relevant Modern Slavery Requirements"); 

(b) not do or omit to do any act or thing which causes or may cause the Beneficiary, the 

Company or any Company Group Member to be in breach of and/or to commit an 

offence under any Relevant Modern Slavery Requirements; and 

(c) promptly notify the Company of any breach of this clause. 

21 IR35 and Tax Compliance 

21.1 The Beneficiary shall ensure that: 

(a) it is UK tax resident or has a tax presence in the UK; and 

(b) no individuals who are or will be involved in the provision of the Works (each an Involved 

Individual) will be engaged via an Intermediary without the express prior written consent 

of Company; and 

(c) in any event, all income tax, national insurance contributions or other employment taxes 

and levies are applied and accounted for in full, and all associated tax laws (including 

IR35) are complied with, in respect of each and every Involved Individual, 

and shall notify Company as soon as reasonably practicable if any of the foregoing is untrue or 

ceases to be true (and in any event shall notify Company as soon as reasonably practicable if 

it considers that Company may have any obligations under IR35 in respect of the Works). The 

Beneficiary shall be responsible for any costs or other liabilities incurred by Company as a result 

of any of the foregoing being or becoming untrue. 

21.2 For the purposes of clause 20.1: (i) “Intermediary” means a third party which meets one of 

Conditions A to C set out in sections 61N(9) to (11) of the Income Tax (Earnings and Pensions) 

Act 2003 or such other meaning provided for such term in any other legislation amending or 

repealing IR35 (as interpreted in accordance with HMRC published guidance); and (ii) IR35” 

means the intermediaries legislation known as IR35 concerning off payroll working set out in 

Chapters 8 and 10 of Part 2 of  the Income Tax (Earnings and Pensions) Act 2003 and the 
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Social Security Contributions (Intermediaries) Regulations 2000 (in each case as may be 

amended from time to time) and any other legislation or secondary legislation which imposes a 

liability to pay or deals with the payment to HMRC of any employment taxes in connection with 

services provided by workers via Intermediaries; 

21.3 The Beneficiary shall in any event comply with all Applicable Laws, including tax laws, and shall 

not do or omit to do anything that causes Company to breach any Applicable Law. 

21.4 If any sum paid or due to Company under the Agreement is liable to taxation, the Beneficiary 

shall pay Company such further sum as ensures that the net amount received and retained by 

Company equals the full amount which would have been received and retained by it but for that 

tax liability. 

21.5 The Beneficiary shall account to HMRC for any VAT payable on sums due under the Agreement 

(and where relevant, Company is an “end user” for the purposes of Section 55A of the VAT Act 

1994, the Domestic Reverse Charge for Construction). 

21.6 Breach of any sub-clause of this clause 20 is a material breach by the Beneficiary which is not 

capable of remedy. 

21.7 This clause 20 shall survive the expiry or termination (for any reason) of this Agreement (or of 

the Beneficiary’s engagement under it). 

22 General 

22.1 The Beneficiary will use its reasonable endeavours to enable the Company to receive the benefit 

of all the capital allowances in respect of the Funding Amount towards the cost of the Works, to 

the extent that the Company is entitled to those allowances. 

22.2 The Beneficiary represents and warrants that that it has not done, and will not do, anything in 

connection with this Agreement and/or the Works which could be considered an inducement for 

any person to show favour to the Beneficiary or otherwise act in a particular matter, or which 

could be considered to amount to bribery or an attempt to defraud any party (including the 

Company). 

22.3 The Beneficiary shall, whilst undertaking the Works and for the period for which any resulting 

structures or features are to be maintained and at least seven years afterwards, keep sufficient 

records to demonstrate compliance with this Agreement and any Applicable Laws or regulations 

and to demonstrate expenditure on the Works (including any relevant invoices and receipts).  

22.4 The Beneficiary shall be responsible for compliance with all Applicable Laws in carrying out the 

Works and any subsequent maintenance required pursuant to clause 9.3, and shall not by act 

or omission cause the Company to breach any Applicable Laws, including: 

(a) relating to the undertaking of works, and/or the provision of water or waste water 

services; and/or 

(b) relating to taxation, including ensuring that all income tax, national insurance 

contributions or other employment taxes and levies are applied and accounted for in 

full, and all associated tax laws are complied with, in respect of each and every 

individual involved in the discharge of the Works (including under the intermediaries 

legislation known as IR35 concerning off payroll working).  
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22.5 If any sum paid or due to the Company under this Agreement is liable to taxation, the Beneficiary 

shall pay the Company such further sum as ensures that the net amount received and retained 

by the Company equals the full amount which would have been received and retained by it but 

for that tax liability. 

22.6 The Beneficiary grants to the Company an irrevocable, perpetual, non-exclusive royalty-free 

licence to use all the intellectual property and materials created as a result of the design and 

implementation of the Works for all purposes, including the right to sub-licence. 

22.7 Neither party intends that any term of this Agreement should be enforceable, by virtue of the 

Contracts (Rights of Third Parties) Act 1999, by any person other than the Company or the 

Beneficiary. 

22.8 Any notice pursuant to this Agreement shall be in writing and shall be duly and validly served if 

delivered by hand or sent by first class post to the registered office of the relevant party (and in 

the case of a notice served on the Company, provided the notice is addressed to the Company 

Secretary of the Company). Any notice sent by post shall be conclusively treated as having 

been served two working days after posting. 

22.9 Neither party may assign or charge its rights or interests under this Agreement without the prior 

written consent of the other party (not to be unreasonably withheld or delayed). 

22.10 No amendment to or variation of this Agreement shall be effective unless in writing and signed 

by or on behalf of each party.  No general terms and conditions contained in any purchase order 

or other document customarily required by either party in connection with a request for works 

or services shall be binding on the parties. 

22.11 Should a dispute between the parties arise out of or in connection with this Agreement, the 

parties' respective representatives shall initially discuss and attempt to resolve the dispute. If 

the parties' representatives are unable to resolve the dispute to the satisfaction of both parties 

within 14 days, it shall be escalated to the parties' appropriate senior managers for resolution. 

If the senior managers are unable to resolve the dispute to the satisfaction of both parties within 

14 days, it shall be escalated to the parties' directors for resolution.  If the directors are unable 

to resolve the dispute to the satisfaction of both parties within 14 days, the dispute shall be 

referred to adjudication in accordance with clause 22.12. 

22.12 Either party may refer to adjudication any dispute arising out of or in connection with this 

Agreement in accordance with the Housing Grants, Construction and Regeneration Act 1996. 

The adjudicator shall be agreed between the parties and failing agreement within 7 days of 

receipt by one party of a proposal by the other the adjudicator shall be nominated at the request 

of either party by the President or Vice President for the time being of TECBAR. 

22.13 This Agreement constitutes the entire agreement between the parties relating to the subject 

matter of this Agreement and supersedes any previous agreements between the parties.  Each 

party acknowledges that in entering into this Agreement it is not relying upon any statement or 

representation not set out in this Agreement. 

22.14 This Agreement shall be governed by and construed in accordance with the laws of England 

and Wales.  Save as expressly provided otherwise, the parties agree that the courts of England 

and Wales shall have exclusive jurisdiction to settle any disputes that may arise out of or in 

connection with this Agreement. 
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The Schedule 

 TABLE 1 – GENERAL INFORMATION 

1 The Project Oldham Council, Town Centre regeneration scheme 

incorporating SuDS features to create green travel 

corridors and parks within Oldham Town Centre. 

Current buildings and hard impermeable paved areas 

will make way for green spaces with recreational 

facilities across Oldham town centre. West Street 

developments provide the travel corridors to the 

jubilee park development in the centre. Surface water 

attenuation will aid with slowing the flow within the 

current sewer network and removing capacity aimed 

at providing climate resilience benefit to UU sewer 

network. 

The overarching aim of the programme was to build 

the systems, tools and processes to work with 

external partners to co-fund, co-design and co-

deliver blue green infrastructure. The impacts of this 

will build resilience to climate change within the 

network through reducing and removing rainwater 

from the network and supporting economic recovery 

aligned with achieving long-term climate change and 

sustainability objectives for United Utilities 

infrastructure and wider catchment areas.  

 

Projects were/are selected for the programme based 

on a matrix which assessed Volume (area) 

attenuated / disconnected from the network, Natural 

Capital Value, innovation in Partnership, Project 

maturity, innovation and flood risk benefits.  

 

 

2 The Works  

2.1 Description:  West Street is a section of adopted highway that 
services two bus interchanges and local businesses, 
including Council Offices. Through the Mayor Cycling 
& Walking Challenge Fund, Oldham Council intend to 
repurpose carriageway space to facilitate segregated 
cycling from the Town Centre to the educational 
quarter and leisure centre off Rochdale Road. By 
applying current SuDS principles and continuing the 
theme of SuDS in the Town Centre, the aim is to 
create a rain garden as a SuDS attenuation feature. 
The carriageway will be replaced with a robust soft 
landscaping scheme has been created to encourage 
diversity and urban habitat. The design will harness 
surface water into an infiltration system, comprised of 
heavily planted tree pits and shrubs/ flower beds 
before any excess is released into the filter drainage 

system. As illustrated in Annex C.  
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2.2 Anticipated overall 

cost of the Works:  

Company Funding Amount = £441,000  

Beneficiary Funding Amount = £909,000 

Total cost of the Works for this Agreement = 

£1,350,000 

3 Funding  

3.1 Funding Amount

  

£441,000 (four hundred & forty one thousand pounds) 

3.2 Payment schedule Quarterly payments of £55,125 

4 Commencement 

Deadline:  

Upon signature of the last party to execute this 

Agreement   

5 Longstop Date:  31st March 2025 

6 Company’s 

Representative: 

Heather Lancaster  

UU Project Engineering Manager 

7 Beneficiary’s 

Representative:  

[INSERT NAME/ROLE HOLDER] 

8 Additional meetings 

or amendments to 

schedule of meetings 

in clause 12 

NOT USED 

9 Defects notification 

period for purposes 

of clause 9 

12 months 

10 Minimum 

Maintenance Period 

The works should be maintained in accordance with 

the industry CIRIA guideline standards for SuDS 

installations. 

11 Additional key 

commercial 

information 

NOT USED 

12 Trigger Event for the 

Works to be deemed 

to have Commenced 

NOT USED 
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TABLE 2 – SPECIAL CONDITIONS 

Ownership of assets 

 

No assets, structures or features resulting from the 

Works shall be owned by or the responsibility of the 

Company, and the Company shall have no liability to 

adopt such assets, structures or features or have any 

other liability for the upkeep, maintenance, condition 

or operation of any of the foregoing.  
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ANNEX A 

Insurance 

1 General 

This schedule sets out the Insurances which the Beneficiary is required to take out, renew and 

maintain (pursuant to and in accordance with this Agreement). 

2 Minimum insurance requirements 

The following table sets out the minimum requirements for the various Insurances shown. 

 

Insurance requirements 

Insurance type/coverage Minimum level insured Maximum permitted 

excess 

Public Liability Insurance £5,000,000 N/A 

Professional Indemnity Insurance £10,000,000 N/A 

Employer’s Liability £5,000,000 N/A 
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ANNEX B 

Commercially Sensitive Information 

NOT USED  
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ANNEX C 

APPENDED INFORMATION 

Illustration of Works 
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Signed by [NAME OF DIRECTOR] for and on 

behalf of United Utilities Water Limited 

 

..................................................... 

 

 

 

 

Signed by [NAME OF DIRECTOR] for and on 
behalf of [NAME OF BENEFICIARY] 

 

..................................................... 

 

 


